SAMPLE - NOT A QUOTE

DraftTakeoff — Subcontractor RFQ Pack

Maple Street Community Hall

prepared Oct 25, 2026 - one ready-to-send request per subcontract package — fill in the [BRACKETS], attach the relevant
sheets, send

RFQ — Concrete (9 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

Not in this Concrete RFQ (3): Concrete to tie columns T1, 12 in x 12 in — not measured - the drawings did not give enough to measure it (see the RFI List) -
Reinforcement to slab on grade — not measured - the drawings did not give enough to measure it (see the RFI List) - Reinforcement to tie columns T1, #4 bars and
ties — not measured - the drawings did not give enough to measure it (see the RFI List)

# Scope line Qty Unit Drawing ref Alt?
1 Concrete to spread footings F1, 3,000 psi 11.85 CcY S-101 foundation schedule; S-501 general
notes
2 Concrete to strip footing SF1, 3,000 psi 33.33 (3 S-101 foundation schedule; S-501 general
notes
3 Concrete slab on grade, 5 in thick, 4,000 psi 49.38 CcYy S-101 foundation plan note; A-301 building
section
4 Formwork to sides of spread footings F1 320.0 SF S-101 foundation schedule
5 Formwork to sides of strip footing SF1 720.0 SF S-101 foundation schedule
6 Edge formwork to slab on grade, 5 in deep 100.0 SF S-101 foundation plan note; A-101 floor
plan
7 Vapor retarder, 10 mil, under slab on grade 3,200.0 SF A-301 building section notes
8 Reinforcement to spread footings F1, #5 bars, ASTM A615 613.9 LB S-101 foundation schedule; S-501 general
grade 60 notes
9 Reinforcement to strip footing SF1, #5 bars, ASTM A615 841.9 LB S-101 foundation schedule; S-501 general
grade 60 notes

RFQ — Masonry (2 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

Not in this Masonry RFQ (1): Vertical reinforcement to grouted masonry cells — not measured - the drawings did not give enough to measure it (see the RFI List)

# Scope line Qty Unit Drawing ref Alt?
1 8 in concrete masonry bearing wall, ASTM C90 normal 2,762.0 SF A-101 floor plan keynote 1; A-301 building
weight, fm 2,000 psi section; A-601...
2 Grout to reinforced masonry cells at 48 in on center, 2,000 psi 6.09 CcY A-101 floor plan keynote 1; S-501 general
notes

RFQ — Structural & miscellaneous steel (4 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

# Scope line Qty Unit Drawing ref Alt?

1 Open web steel joists 24K7, 40'-0" span 7,458.0 LB S-201 framing schedule and roof framing
plan; S-501

2 Structural steel beams W12x26 over openings, ASTM A992 2,288.0 LB S-201 framing schedule; S-501 general
notes

3 Steel angle lintels L4x4x1/4 over masonry openings, ASTM 774.4 LB S-201 framing schedule; S-501 general

A36 notes

4 Steel roof deck, 1-1/2 in type B, 22 gauge 3,200.0 SF S-201 framing schedule; S-501 quantity

basis; A-301
Scope lists derive from the measured takeoff. Not a contract and not an order — your subcontract terms govern. page 1
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RFQ — Finishes (1 line)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

# Scope line Qty Unit Drawing ref Alt?
1 Exposed tee suspension grid for 2x2 lay-in ceiling tile, lobby 507.4 SF A-601, A-602
and kitchen

RFQ — Equipment (1 line)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

# Scope line Qty Unit Drawing ref Alt?

1 Kitchen extract hood, 10 ft, with fire suppression 1 EA P-101, G-002

RFQ — Plumbing (5 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

# Scope line Qty Unit Drawing ref Alt?
1 Water closet, floor mounted, flush valve (mark WC) 6 EA P-101
2 Lavatory, wall hung, sensor faucet (mark LAV) 6 EA P-101
3 Urinal, wall hung (mark UR) 2 EA P-101
4 Kitchen sink, three compartment (mark SK) 1 EA P-101
5 Water heater, 80 gal electric (mark WH) 1 EA P-101

RFQ — HVAC (2 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

# Scope line Qty Unit Drawing ref Alt?
1 Rooftop unit, 7.5 ton gas/electric, with curb 2 EA P-101
2 Exhaust fan, roof mounted 3 EA P-101

RFQ — Electrical (7 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

Not in this Electrical RFQ (1): Site and parking lot lighting — BY OTHERS per G-002 — carried as an allowance, not a work line

# Scope line Qty Unit Drawing ref Alt?
1 2x4 LED troffer, 40W, 4000K (mark L1) 34 EA E-101
2 LED downlight, 12W (mark L2) 18 EA E-101
3 Exterior wall pack, 25W (mark L3) 8 EA E-101
4 Duplex receptacle, 20A (mark R1) 46 EA E-101
5 Emergency light with battery (mark EM) 10 EA E-101
6 Exit sign, LED (mark EX) 6 EA E-101
7 Panelboard, 208Y/120V, 42 circuit, surface mounted 1 EA E-101

RFQ — Earthwork (4 lines)

To: [SUBCONTRACTOR] - return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT
lines separately.

Scope lists derive from the measured takeoff. Not a contract and not an order — your subcontract terms govern. page 2
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Scope line

Machine excavation for spread footings F1, 4'-0" x 4'-0" x 1'-4"
deep

Machine trench excavation for strip footing SF1, 2'-6" wide x
1'-6" deep

Backfill and compaction to footing excavations, selected
excavated material

Compacted granular base, 4 in thick, under slab on grade

Qty
32.51

50.83

38.15

39.51

RFQ — Paving, curbs & site improvements (2 lines)

To: [SUBCONTRACTOR]

lines separately.

Unit
cYy

CcYy

CcYy

CcYy

SAMPLE - NOT A QUOTE

Drawing ref Alt?

S-101

foundation plan and foundation

schedule

S-101

foundation plan and foundation

schedule

S-101

foundation plan and foundation

schedule

A-301
plan

building section notes; A-101 floor

- return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT

Not in this Paving, curbs & site improvements RFQ (1): Dumpster enclosure screen — construction and height not shown — carried as an allowance, not a work line

#
1
2

Scope line
Asphalt paving on 6 in aggregate base, parking lot

Concrete sidewalk, 6 in, 5 ft wide, broom finish

RFQ — Site utilities (2 lines)

To: [SUBCONTRACTOR]

lines separately.

#
1
2

Scope line
Water service, 6 in, from main to building

Sanitary sewer, 6 in, to main, including 2 manholes

RFQ — Architectural (43 lines)

To: [SUBCONTRACTOR]

lines separately.

Qty
2,240.0
120.0

Qty
145.0
220.0

Unit
SF
LF

Unit
LF
LF

Drawing ref Alt?

Cc-101
C-101

- return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT

Drawing ref Alt?

C-201

C-201

- return by: [DATE] - Quantities are a first-draft takeoff — verify against the drawings referenced on each line. Price base-bid and ALT

Not in this Architectural RFQ (2): Ceramic wall tile, full height behind sanitary fixtures, toilets — not measured - the drawings did not give enough to measure it (see
the RFI List) - Toilet compartments, accessories and signage — not measured - the drawings did not give enough to measure it (see the RFI List)

#
1

10
11

12

Scope line

Concrete masonry unit parapet upstand above eave, 8 in,
from 14'-0 to 15'-6

Face brick veneer, 3-5/8 in, running bond, to 3'-4 above
finished floor

Rigid board insulation R-13 in exterior wall cavity, continuous
Stainless steel brick veneer ties

Masonry control joint, full height of wall including parapet,
sealed both faces

TPO single ply roof membrane, 60 mil, mechanically fastened

Polyisocyanurate roof insulation R-30, two layers staggered

Vapor retarder under roof insulation

Prefinished metal coping to parapet
Aluminum storefront door, pair, 6'-0 x 7'-0, insulated glazing

Hollow metal door, single, 3'-0 x 7'-0, 90 minute fire rated, with
frame

Solid core wood door, 3'-0 x 7'-0, in hollow metal frame

Qty
360.0

726.7

2,786.0
409
217.0

3,200.0

3,200.0

3,200.0

240.0
2
4

Unit
SF

SF

SF
EA
LF

SF

SF

SF

LF
EA
EA

EA

Drawing ref Alt?

G-001 project data (parapet height 15'-6);

A-201.

A-401 wall type W1; A-201 elevation
keynote 1

A-401 wall type W1; A-301 section notes

A-401 wall type W1

G-002 general note 7

A-401
notes

A-401
notes

A-401
notes

A-201
A-601

A-601

A-601

Scope lists derive from the measured takeoff. Not a contract and not an order — your subcontract terms govern.

roof assembly R1; A-301 section

roof assembly R1; A-301 section

roof assembly R1; A-301 section

elevation keynote 3
door schedule, mark D1

door schedule, mark D2

door schedule, mark D3
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13
14
15
16
17

18

19

20

21
22
23
24
25
26
27

28

29

30

31

32

33
34
35

36

37

38

39
40

41
42

43

Scope lists derive from the measured takeoff. Not a contract and not an order — your subcontract terms govern.

Scope line

Insulated sectional overhead door, 10'-0 x 10'-0
Aluminum fixed window, thermally broken, 6'-0 x 5'-0
Aluminum fixed window, thermally broken, 3'-0 x 5'-0
Aluminum awning window, 3'-0 x 2'-0, obscure glazing

Door hardware set HW-1: storefront pair, panic exit device,
closer, threshold

Door hardware set HW-2: rated single, lockset, closer, seals,
wall stop

Door hardware set HW-3: single, passage set, 3 hinges, wall
stop

Door hardware set HW-4: overhead door, manual chain hoist,
slide bolt

Sealed concrete floor finish, two coats penetrating sealer
Porcelain floor tile 12x24

Quarry floor tile

Coved quarry tile skirting base to kitchen

Coved porcelain tile skirting base to toilets

Resilient skirting base, 4 in

Interior partition framing, 3-5/8 in metal stud at 16 in o.c., full
height to underside of roof structure

Gypsum board, 5/8 in type X, to interior partitions, both faces,
taped ready to decorate

Sound attenuation batt insulation in toilet and kitchen
partitions

Prepare and make good exposed concrete masonry interior
wall face ready to decorate, main hall, store and plant

Metal furring to interior face of exterior wall, lobby, kitchen and
toilets

Gypsum board lining, 5/8 in, to furred exterior wall, lobby,
kitchen and toilets

Fiberglass reinforced panel wall lining to 8'-0, kitchen
Ceramic wall tile to 4'-0 high, toilets

Suspended acoustic ceiling tile 2x2 at 9'-0 above finished
floor, lobby

Vinyl faced acoustic ceiling tile 2x2 at 9'-0 above finished floor,
kitchen

Gypsum board ceiling at 9'-0 above finished floor, toilets

Paint to exterior concrete masonry above brick band, two
coats over primer

Paint to outer face of parapet upstand, two coats over primer

Paint to interior concrete masonry wall face, two coats over
primer, main hall, store and plant

Paint to gypsum board wall surfaces, two coats over primer

Paint to exposed roof deck soffit, joists and structure, two
coats over primer

Paint to gypsum board ceilings, two coats over primer, toilets

Qty

10

2,130.8
442.2
308.1
69.5
77.0
284.6
1,715.0

3,430.0

1,463.0

2,288.0

258.0

258.0

524.6
308.1
199.3

308.1

242.9

2,059.3

360.0
2,288.0

2,855.3
2,130.8

242.9

Unit
EA
EA
EA
EA
SET

SET

SET

SET

SF
SF
SF
LF
LF
LF
SF

SF

SF

SF

SF

SF

SF
SF
SF

SF

SF

SF

SF
SF

SF
SF

SF
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Drawing ref Alt?
A-601 door schedule, mark D4

A-601 window schedule, mark W1

A-601 window schedule, mark W2

A-601 window schedule, mark W3

A-601 hardware sets
A-601 hardware sets
A-601 hardware sets
A-601 hardware sets

A-602 room finish schedule; finish note 4
A-602 room finish schedule

A-602 room finish schedule

A-602 finish note 2

A-602 finish note 2

A-602 finish note 2

A-401 partition type P1; A-101 keynote 2
A-401 partition type P1
A-401 partition type P1

A-602 room finish schedule; A-401 wall
type W1

A-401 wall type W1; A-602 room finish
schedule

A-401 wall type W1; A-602 room finish
schedule

A-602 room finish schedule
A-602 room finish schedule; finish note 3

A-102 ceiling schedule; A-602 room finish
schedule

A-102 ceiling schedule; A-602 room finish
schedule

A-102 ceiling schedule; A-602 room finish
schedule

A-201 elevation keynote 2; A-602 finish
note 1

A-201 elevation keynote 2

A-602 room finish schedule; finish note 1

A-602 finish note 1; A-401

A-102 ceiling schedule; A-602 room finish
schedule

A-102 ceiling schedule; A-602 room finish
schedule
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